
GLMV Architecture, Inc. 
9229 Ward Parkway, Suite 210 
Kansas City, MO 64114 
Telephone: (816) 444-4200 
 
 
JOPLIN PUBLIC SAFETY TRAINING FACILITY 
JOPLIN, MISSOURI 
 
ARCHITECT’S PROJECT 13061.000 
 
ADDENDUM 1 
 
Wednesday, March 3, 2016 
 
The original Project Manual and Drawings, dated February 12, 2016, for the Project noted above, are 
amended as indicated on this Addendum 1. 
 
This Addendum consists of 8 pages.  Additionally, this Addendum includes the following attachments 
(provided at the conclusion of this Addendum) for inclusion into the Contract Documents: 
 

1. Missouri Division of Labor Standards – Annual Wage Order 22 
2. Revised Sheets C102, C103, C105, C106, C109, C110 and C111 
3. Council Bill 2008-020 
4. Prebid Meeting Minutes with Attendance Sign-in and Meeting Agenda 
5. Product Substitution Request form 
6. Product Substitution Request for Section 072100 – Thermal Insulation 
7. Product Substitution Request for Section 083463 – Detention Doors and Frames 
8. Product Substitution Request for Section 102239 – Folding Panel Partitions (Operable Partitions) 
9. Product Substitution Request for Section 111916 – Detention Gun Lockers 
10. Product Substitution Request for Section 125500 – Detention Furniture 
11. Product Substitution Request for Section 230900 – Instrumentation and Controls 

 
Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure to do so may 
subject the Bidder to disqualification. 
 
Manufacturers approved by this Addendum shall not be relieved of the responsibility to comply with the 
specifications stated or, if not stated, the standard specifications and accessories supplied with the item 
specified. 
 
 
ITEM NO. 

CHANGES TO PRIOR ADDENDA (Does Not Apply) 
 

CHANGES TO BIDDING REQUIREMENTS (Does Not Apply) 
 

CHANGES TO CONDITIONS OF THE CONTRACT 
 

ADD 1-1 STATE PREVAILING WAGE RATES:  Add the document entitled “Missouri Division 
of Labor Standards – Annual Wage Order 22,” attached to this Addendum. 
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CHANGES TO SPECIFICATIONS 

 
ADD 1-2 SPECIFICATION SECTION 015000 – TEMPORARY FACILITIES AND 

CONTROLS:  

A. Add new Paragraph 2.1, D. as follows: 

D. City’s Representative/Construction Manager’s Field Office:  Provide 
separate prefabricated or mobile unit for exclusive use by the City’s 
Representative/Construction Manager for the duration of the Contract.  Size 
to accommodate the needs of the Owner, Architect and Construction 
Manager’s office activities. 

The office shall be in like-new condition, provided with at least 1 operable 
window with mini-blinds in the exterior wall of each occupied space.  The 
windows and office doors shall be capable of being locked.  The office shall 
have a plumbed, functional toilet facility complete with toilet and lavatory.  
Provide a mail slot in the main entrance door or a lockable mailbox mounted 
on the surface of the door.  If the office is a trailer, it shall be securely 
anchored and provided with access steps at each entrance.  Foundation/tie-
downs must be provided.  Furnish the field office as follows: 

1. Field office shall contain 1 enclosed office appropriately sized to 
accommodate furnishings, but no smaller than 120 square feet in size. 
Provide electrical power service and 120-volt, ac duplex receptacles, 
with no fewer than 1 receptacle on each wall.  Provide high-speed 
internet service and connection and furnish room with the following: 

a. Plan table 
b. Office desk with computer work space with ergonomically 

designed desk chair 
c. 2-drawer horizontal file cabinet 
d. 4-shelf bookcase (approximately 3 feet wide by 6 feet high by 

12 inches deep) 
e. 4-foot-square bulletin board 
f. Wastebasket with supply of bags 
g. Coat hooks or coat rack 

2. Provide conference room area of sufficient size to accommodate 
furnishings and meetings of up to 6 individuals.  Provide electrical 
power service and 120-volt, ac duplex receptacles with no fewer than 1 
receptacle on each wall.  Furnish room with the following:  

a. Conference table and chairs 
b. Plan table 
c. 4-foot-square tack and marker boards 
d. 4-foot-square bulletin board 
e. Wastebasket with supply of bags 
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3. Bottled drinking water service with dispenser that dispenses cold and 

hot water. 
4. Private toilet 
5. Heating and cooling equipment necessary to maintain a uniform indoor 

temperature of 68 to 72 degrees F. 
6. Lighting fixtures capable of maintaining average illumination of 

20 footcandles at desk height. 
7. First aid kit including, at a minimum, antiseptic kit, eyewash solution, 

bandages, insect sting medications, aspirin and acetaminophen, and 
cold packs. 

8. Minimum 2.5 cu. ft. refrigerator with freezer compartment. 
9. Provide a 4-foot-long countertop and base cabinet.  
10. Provide daily janitorial services and as-needed trailer maintenance 

services.  Daily janitorial services shall include, but not be limited to, 
sweeping, trash removal, as-needed emptying/servicing of toilets, 
weekly mopping of floors, sanitizing toilet seats, providing towels and 
soap to the lavatories and toilet tissue as needed, and monthly washing 
of floors and windows (inside and out).  The time of cleaning shall be 
coordinated with the City’s Representative/ Construction Manager. 

 
ADD 1-3 SPECIFICATION SECTION 03 30 00 – CAST-IN-PLACE CONCRETE: 

A. Revise paragraphs 2.6,C. and D. to read as follows: 

C. Dosage Rates: 

1. Fiber reinforcing shall be required for the building slab-on-grade in 
accordance with the Structural General Notes of the Drawings.  
Dosage rate shall be a minimum of 5 pounds fiber reinforcement per 
cubic yard of concrete.  

2. For site concrete, fiber reinforcing shall be required where indicated 
on the Drawings.  Dosage rate shall be 1.5 pounds fiber 
reinforcement per cubic yard of concrete. 

D. Mixing: 

1. For building slab-on-grade, fibers shall be mixed in accordance with 
the Structural General Notes of the Drawings.  Fibers shall be added 
at the site and mixed with the truck mixer until the fibers are 
thoroughly integrated into the concrete mixture. 

2. For site concrete, fibers shall be added at the batch plant. 
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ADD 1-4 SPECIFICATION SECTION 125500 – DETENTION FURNITURE: 
 

A. Revise paragraph 2.1,A.,1. to read as follows (retain product subparagraphs): 
 

1. Products:  Subject to compliance with requirements, available 
products that may be incorporated into the Work include, but are not 
limited to, the following: 

 
ADD 1-5 SPECIFICATION SECTION 230900 – INSTRUMENTATION AND CONTROLS: 

A. Add new subparagraph under 2.1,A. as follows: 

8. Schneider Electric SmartStruxure. 
 
ADD 1-6 SPECIFICATION SECTION 263213 – ENGINE GENERATORS: 

A. Add new subparagraphs under 2.1,A. as follows: 

4. Kohler Power Systems 
5. Taylor Power Systems 

B. Delete subparagraph 2.2,C.,1., “Power Output Ratings: Nominal standby rating of 
1250 kW.”  Reference Drawings and information contained in this Addendum for 
correct generator size. 

C. Delete subparagraph 2.4,B.,2., “Capacity: Fuel for 72 hours’ continuous operation 
at 100 percent rated power output.”  Reference Drawings and information 
contained in this Addendum for correct generator fuel storage requirements. 

 
CHANGES TO DRAWINGS 

 
ADD 1-7 SHEET C102 – SITE PLAN:  Replace the existing Sheet C102 in its entirety with the 

attached Sheet C102, revision date March 2, 2016.  This Sheet reflects revisions to the 
dumpster enclosure. 

 
ADD 1-8 SHEET C103 – SITE PLAN DETAILS:  Replace the existing Sheet C103 in its entirety 

with the attached Sheet C103, revision date March 2, 2016.  Island/Area 6 reflects 
revisions to the dumpster enclosure. 

ADD 1-9 SHEET C105 – GRADING PLAN:  Replace the existing Sheet C105 in its entirety with 
the attached Sheet C105, revision date March 2, 2016.  This Sheet reflects revisions to the 
dumpster enclosure. 

 
ADD 1-10 SHEET C106 – GRADING PLAN DETAILS:  Replace the existing Sheet C106 in its 

entirety with the attached Sheet C106, revision date March 2, 2016.  Island/Area 6 
reflects revisions to the dumpster enclosure. 
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ADD 1-11 SHEET C109 – COORDINATE PLAN DETAILS/TABLES:  Replace the existing Sheet 

C109 in its entirety with the attached Sheet C109, revision date March 2, 2016.  
Island/Area 6 reflects revisions to the dumpster enclosure. 

 
ADD 1-12 SHEET C110 – PAVING DETAILS 1 OF 3:  Replace the existing Sheet C110 in its 

entirety with the attached Sheet C110, revision date March 2, 2016.  Notes have been 
added to the curb and gutter and concrete flume details to clarify jointing requirements. 

 
ADD 1-13 SHEET C111 – PAVING, DETAILS 2 OF 3:  Replace the existing Sheet C111 in its 

entirety with the attached Sheet C111, revision date March 2, 2016.  A Layout Plan and 
General Notes have been added to the Sidewalk Details to clarify jointing requirements. 

 
ADD 1-14 SHEET MEP101 – MEP SITE UTILITIES PLAN:  Change the generator capacity from 

80kW to 100 kW. 
 
ADD 1-15 SHEET E104 – LIGHTING FLOOR PLAN AREA-B:  Change the light fixtures in 

DEF. TAC. STORAGE ROOM 116 from Type C4 to Type C2. 
 
ADD 1-16 SHEET E105 – TELECOMMUNICATIONS PLAN AREA-A:  Delete the telephone 

symbol with the letter “F” from below the fire alarm remote annunciator panel located in 
Vestibule 101.  For clarification, at the main fire alarm control panel, 2 dedicated 
telephone lines are required, per the Specifications. 

 
ADD 1-17 SHEET E601 – ELECTRICAL SCHEDULES AND DETAILS:  Change the schedules as 

follows: 
 

A. In the AUTOMATIC TRANSFER SWITCH SCHEDULE, change the switch 
rating from 250 amps to 400 amps. 

B. In the GENERATOR SET SCHEDULE, change the following: 
  
1. MODEL:  100REOZJF 
2. RATED kW:  102    
3. RATED kVA:  128 
4. AMPS:  354 
5. AMPS AT 90% LOAD:  318 
6. FUEL STORAGE (GALS):  480 
7. FUEL CONSUMPTION (GPH):  19.7 

 
C. In the LIGHT FIXTURE SCHEDULE, Fixture Type H1, add Scott Architectural 

Lighting, Model S2017-8C39T as an acceptable alternative fixture in lieu of the 
Shaper Lighting model specified. 

 
GENERAL 

 
ADD 1-18 PREBID MEETING:  A prebid meeting was held on February 23, 2016, at the Joplin 

Regional Airport.  Meeting minutes from the prebid meeting, including meeting agenda 
and attendee sign-in sheet, are attached to this Addendum. 
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ADD 1-19 PRODUCT SUBSTITUTION REQUEST FORM:  Substitution requests shall be 

submitted to the Architect using the “Product Substitution Request” form attached to this 
Addendum.  Bidder shall follow the procedures outlined in Section 012500 
SUBSTITUTION PROCEDURES. 

 
ADD 1-20 GENERAL NOTICE ABOUT PRODUCT SUBSTITUTION REQUESTS: Product 

substitution requests that have been received by the Architect which did not use the 
correct Product Substitution Request form (Reference Addendum Item ADD 1-19 above) 
are not addressed in this Addendum.  Product substitution requests submitted on the 
appropriate form and including the necessary product data must be received by the 
Architect a minimum of 5 calendar days prior to receipt of Bids. 

 
ADD 1-21 PRODUCT SUBSTITUTION REQUESTS:   
 

A. Product Substitution Request for paragraph 2.1,B. in Section 072100 – Thermal 
Insulation, attached to this Addendum, is not accepted. 
 

B. Product Substitution Request 083463 – Detention Doors and Frames, attached to 
this Addendum, is Accepted as Noted.  Product must comply with all requirements 
of the Drawings and Specifications. 

 
C. Product Substitution Request for Section 102239 – Folding Panel Partitions 

(Operable Partitions), attached to this Addendum, is Accepted as Noted.  Product 
must comply with all requirements of the Drawings and Specifications. 

 
D. Product Substitution Request for Section 111916 – Detention Gun Lockers as 

attached to this Addendum is Accepted as Noted.  Product must comply with all 
requirements of the Drawings and Specifications. 

 
E. Product Substitution Request for Section 125500 – Detention Furniture, attached to 

this Addendum, is Accepted as Noted.  Product must comply with all requirements 
of the Drawings and Specifications. 

F. Product Substitution Request for Section 230900 – Instrumentation and Controls, 
attached to this Addendum, is Accepted.  Product must comply with all 
requirements of the Drawings and Specifications. 

 
ADD 1-22 BIDDER QUESTIONS: 

A. Questions:    

“1. Fiber mesh: Section 03 30 00-5 specs 1.5 lbs per yard, Drawing S002 
concrete reinforcing 4.A says 5 lbs per yd?  

2. Dumpster pad Civil Drawing shows 22’x16’ in size, Arch. show 20’8” x 13’ 
in size?  Need slab thickness, subbase, bollards, and the reinforcing for slab.   

3 Concrete flume on C110 saw joints? Expansion joints? Joints caulked? 
Subbase?  

4. Alt 2 says to add sidewalks per legend.  So no sidewalks in Base Bid there?” 
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Answers:   
 
1.  Reference Addendum Item ADD 1-3 above.  
2.  Drawings have been revised to clarify the dumpster enclosure and are 

attached to this Addendum.  Reference the applicable Addendum items listed 
under the “CHANGES TO DRAWINGS” section above.  Per the Civil 
Drawings, pavement within the enclosure shall be heavy-duty concrete 
pavement (reference Sheet C110). 

3.  Reference Addendum Items ADD 1-12 and ADD 1-13 above for revised 
Sheets C110 and C111, which are attached to this Addendum.   

4.   Reference Civil Sheets C102 and C104 for the location of the sidewalk in the 
Base Bid versus Add Alternate 2.  

 
B. Question: “I am not seeing the wage rate scale in the Specification book.  I realize 

it is prevailing wage, but need it identified so we are clear.” 
 

Answer: Refer to Addendum Item ADD 1-1 above and the document attached to 
this Addendum entitled “Missouri Division of Labor Standards – Annual Wage 
Order 22.” 
 

C. Question: A question was asked whether the requirement for AISC plant 
certification for steel manufacturer may be waived.  

 
Answer:  AISC plant certification will not be waived for this Project. 

 
D. Question:  “I was wondering if the Type 1 curb and gutter detail as shown on page 

C110 of the Plans had any flexibility on the design…the face of curb and the gutter 
show a 2½-inch radius, which I haven’t seen this design used before around the 
area…” “Also, I cannot find anywhere on the Plans where the curb flumes will be 
used.”  

 
Answer:  Reference Addendum Item ADD 1-12 above.  The Engineer will consider 
alternate curb face profiles.  The curb flume is utilized at the back of Island 13.  
Reference Sheets C103 and C106. 
 

E. Question:  “On Sheet E105, what is the symbol for with filled data triangle and 
“F” letter (located at the fire panel and remote annunciator)?  Is this part of the 
fire alarm even though not shown on the Special Systems Plan E107?  Is it only to 
communicate between panel and annunciator?”  

 
Answer:  The fire alarm control panel requires 2 separate telephone phone lines, 
per the Specifications.  The filled triangle symbol with the letter F next to the 
remote annunciator panel is not required and should be omitted.  Telephone 
communication is required at the FACP.  Communication link between FACP and 
annunciator is required as part of the fire alarm system to be completely 
operational.  Wiring of the fire alarm system components is the responsibility of 
the fire alarm contractor and is not indicated in the Documents. 
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F. Question:  “The signaling devices specified are audio/visual and not 

speaker/visual, so I assume the system is not mass notification, only fire alarm. Is 
that correct?”  

 
Answer:  Mass notification is not required for this facility and is not included in the 
scope of Work.   
 

G. Question:  “The one-line on E401 shows the generator as 100 kW with a 400-amp 
transfer switch; however, the Generator Schedule on E601 shows an 83 kW 
generator with a 250-amp ATS shown in the schedule.”  

 
Answer:  The one-line diagram on Sheet E401 is correct; the generator is 100 kW 
and the automatic transfer switch is 400 amps.  These schedules are revised as part 
of this Addendum. 
 

H. Question:  “Light Fixture Type C4 shows up in Def. TAC. Storage Room 116 on 
Sheet E104, but is not identified in the fixture schedule on Sheet E601.” 

 
Answer:  Type C4 does not exist, and the fixtures are mislabeled. The fixtures in 
Storage Room 116 shall be Type C2.   

 
I. Question:  A question was asked by an attendee at the prebid meeting held on 

February 23, 2016, about whether there is a preference to local Contractors.  
 

Answer:  The initial response given at the prebid meeting was incorrect due to a 
misunderstanding of the question.  Preferences to vendors or contractors shall be 
according to “Council Bill 2008-020,” attached to this Addendum.  

END OF ADDENDUM 1  
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COUNCIL BILL NO. 2008-020      ORDINANCE NO. 

 

 

AN ORDINANCE repealing in its entirety, the "Local Vendors" section as set 

forth in General Provisions, under Subparagraph D., 

Acceptable Preferences, of the City of Joplin's Purchasing and 

Procurement Policies and Procedures as adopted by 

Ordinance No. 99-061, passed on April 19, 1999, and 

enacting in lieu thereof, a new "Local Vendors – Preference" 

section, in General Provisions, under Subparagraph D., 

Acceptable Preferences, of the City of Joplin Purchasing and 

Procurement Policies and Procedures. 

 

 WHEREAS, Section 4.03 of the Home Rule Charter of the City of Joplin, Missouri, 

establishes a division of purchases and requires that rules and regulations pertaining to purchases of 

the City be enacted; and,  

 

 WHEREAS, the City Council of the City of Joplin requested of the Legal Department, that a 

study be undertaken and an opinion rendered thereafter, concerning the permissible extent of local 

preference for procurement of goods and projects for the City of Joplin; and, 

 

 WHEREAS, after review and consideration of the information gleaned from the study and the 

opinion, it is the Council's desire to move forward with the enactment of a local procurement bid 

policy. 

 

 NOW, THEREFORE, BE IT ORDAINED BY THE COUNCIL OF THE CITY OF JOPLIN, 

MISSOURI, as follows: 

 

 Section 1. That the "Local Vendors" section as set forth in General Provisions, under 

Subparagraph D., Acceptable Preferences, of the City of Joplin's Purchasing and Procurement 

Policies and Procedures as adopted by Ordinance No. 99-061, passed on April 19, 1999, be repealed 

in its entirety and that a new "Local Vendors – Preference" section, in General Provisions, under 

Subparagraph D., Acceptable Preferences, of the City of Joplin Purchasing and Procurement Policies 

and Procedures, be enacted in lieu thereof, to read as follows: 

 

"GENERAL PROVISIONS 

 

… 

 

 D.  Acceptable Preferences 

… 

 

 "Local Vendors - Preference:  
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1.  Preference will be given to vendors or contractors who produce, manufacture, or market goods 

and/or services within the defined radius as described below, if the quality and price are comparable 

with all other goods and/or services offered to the City and all other factors to be considered in the 

bid award process are equal. When a formal written bid or proposal is not required, local vendors 

may be given an opportunity to match prices offered by non-local vendors, as long as the products 

are equal as to specification and quality requirements. 

 

2.  A vendor or contractor is considered to be local if their principal place of business is located 

within a radius of twenty-five (25) miles from Joplin City Hall, with the majority of its primary 

business operations, including but not limited to, production, operation, purchasing, billing 

marketing, management, administration and ownership, occurring within said radius. “Local” shall 

not include the following: 

 

(a)   Those businesses with only a local post office box; or 

(b)   Those businesses with a sales presence in the said radius, but no physical business 

location within the said radius; or 

(c)   Home based businesses that merely take orders for products shipped from out-of-

town to their customers. 

 

3.  When bids or proposals are received from both local and non-local vendors or contractors, the 

local bidder may be given preference in the awarding of the bid provided that its bid meets all other 

specification, quality, and service requirements in the following instances: 

 

(a)  If a local bidder is within three (3%) percent of the lowest bid from a non-local bidder on 

a bid or proposal from $3,000.00 up to $1,000,000.00, and within two (2%) percent on 

such bid or proposal from $1,000,000.00 up to $3,000,000.00, and within one (1%) 

percent on such bid or proposal from $3,000,000.00 to $5,000,000.00. 

 

(b) The local purchasing preference policy shall not apply in the following instances: 

1. When purchases and or contracts are funded in whole or in part by federal funds: 

2. When such preference is in conflict with any applicable state or federal laws, rules or 

regulations. 

3. When construction projects are financed with public assistance, including but not 

limited to, tax increment financing, Chapter 100 bonds, Chapter 353 redevelopment 

projects and enterprise zone redevelopment. 

 

(c) In the event that a general/prime contractor wishes a bid to be considered local, such 

contractor must either be local as defined above and at least 51% of the value of the total 

work to be performed as set forth in the bid price must be accomplished by the 

general/prime contractor or subcontractors considered local pursuant to this policy as 



 
 

Council Bill No. 2008-020 (Continued) 
 

 

  

 

 

3 

 

defined above; or, utilize subcontractors considered local who will perform at least sixty 

percent (60%) of the value of the total work to be performed as set forth in the bid.  The 

general/prime contractor will be required to document this information and provide it 

with the bid in order for the bid to be considered under the local vendor preference 

policy." 

 

PASSED BY THE COUNCIL OF THE CITY OF JOPLIN, MISSOURI, THIS ______ day of 

_______________, 2008. 

 

_________________________________ 

    Jon Tupper, Mayor 

 

ATTEST: 

 

__________________________ 

Barbara L. Hogelin, City Clerk 

 

 

APPROVED AS TO FORM: 

 

__________________________ 

Brian W. Head, City Attorney 



 

 
9229 Ward Parkway, Suite 210, Kansas City, MO 64114 T 816.444.4200 F 816.444.4355 

PREBID MEETING MINUTES 
 
 
Date: Tuesday, February 23, 2016 
 
Project: Joplin Public Safety Training Facility 
 Joplin, Missouri 
 
In Attendance: James Furgerson, Fire Chief, Joplin, Missouri Fire Department 
 Andy Nimmo, Assistant Fire Chief, Joplin, Missouri Fire Department 
 Matt Stewart, Joplin, Missouri Police Department  
 Nicholas Heatherly, Public Works Director, City of Joplin, Missouri 
 Jason Roaric, Harold G. Butzer 
 Cheri Endicott, BEI 
 Chuck Shannon, C&C Group 
 Todd Zor, Satterlee 
 Jeremy Storm, Satterlee 
 Duane Wartick, Asbell Excavating, Inc. 
 Dan Yates, A-Y-1, LLC 
 Mark Haynes, TSI-Global 
 Frank Scheffer, RE Smith Construction 
 Jarrett Sims, Dewitt & Associates 
 Rusty Snyder, Jeff Asbell Excavating 
 Rick Hundley, Palmerton & Parrish, Inc. 
 Brandon Rowton, Crossland Construction 
 Justin Underwood, Dalton Killinger Construction 
 Greg DeJarnette, TSI-Global 
 Kile Morrison, AIA, GLMV Architecture, Inc.  
 Ryan Kremer, GLMV Architecture, Inc. 
 
Attachments:  Attendance Sign-in  
 Meeting Agenda 
  
Copies To: All in Attendance, via Addendum 
 13061.000/1.6/3.1/Newforma 
 
 

1. The prebid meeting was held at the Joplin Regional Airport in the old terminal building.  The 
meeting began at 10:30 a.m.  A site visit followed the meeting. 

2. Ryan Kremer reviewed information in the “Notice to Contractors” section within the Project 
Manual including the following: 
a. Bidding Documents may be obtained by contacting Ryan Kremer and Nicolas Bosman 

with GLMV Architecture, Inc.  Contact information is included in the “Notice to 
Contractor’s” section of the Project Manual. 

b. No oral interpretations to questions may be relied upon.  Questions must be submitted 
in writing to Ryan Kremer and Nicolas Bosman with GLMV Architecture, Inc. within 
five business days prior to the Bid opening date.  Interpretations will be addressed by 
Addendum only.  Addenda become part of the Contract Documents. 
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3. Bid Date and Time is March 24, 2016, at 11:00 a.m.  Bids will be read publicly on March 24, 
2016 at 11:30 a.m. 

4. Bidders must submit a subcontractor list in accordance with the requirements in the Project 
Manual within 24 hours of the Bid Date and Time.  The deadline to submit the subcontractor 
list is March 25, 2016, at 11:00 a.m.  Failure to submit the subcontractor list within the 
timeframe stipulated will result in rejection of the Bid. 

5. The Contract will be a Stipulated Sum.  The Contract will be awarded to the lowest responsive 
and responsible Bidder. 

6. Substantial Completion of the Project must be achieved within 304 consecutive calendar 
days. 

7. Ryan Kremer described the Summary of the Work, including approximate square footage and 
use of the building as well as the approximate size and features of the site. 

8. Attendees were directed to refer to Sheet C101 which includes direction regarding existing 
buried utilities across the site.  Contractor shall contact utility companies to confirm 
abandonment of buried utilities prior to excavation on the site. 

9. Contractor shall be cognizant of any and all FAA regulations that may exist (such as an FAA 
crane permit) due to the Project site’s proximity to the airport.  James Furgerson added that 
the training tower to the south of the Project site required a crane permit while it was under 
construction, thus it is likely this Project will require one. 

10. Access to the Project site will be off of Swede Lane.  Nicholas Heatherly noted that Swede 
Lane was constructed after the tornado and was not built to standards, and thus may not hold 
up to excessive heavy traffic.  Contractor should try to control access and protect the edges of 
the road.  Contractor will be responsible for making repairs of damage to existing roads 
caused by construction activities. 

11. Contractor’s staging areas are shown on C105.  These are the only areas dedicated to 
Contractor use.  Nicholas Heatherly noted that the Project site is surrounded by open ground 
and that this space may not be used by the Contractor for staging or other activities or uses. 

12. Contractor to be pay close attention to scope of work to be included in the Base bid and Add 
Alternate work called out on the drawings. 

13. A question was asked whether there were Minority-Owned Company (MBE) or Minority- and 
Woman-Owned Company (MWBE) hiring requirements.  Nicholas Heatherly responded that 
there are no subcontracting requirements for these types of enterprises.  The Project Manual 
does ensure that disadvantaged business enterprises will be afforded full opportunity to 
submit bids in response to this invitation and will not be discriminated against on the 
grounds of race, color, or national origin in consideration for an award. 

14. A question was asked whether there is a preference to local Contractors for this project.  The 
response given at the Prebid meeting is not correct.  Preference, will be given to vendors or 
contractors according to “Council Bill No. 2008-020.” 

15. A question was asked about the budget of the Project.  The approximate construction cost is 
expected to be between $3.5 and 6 million, depending on a number of factors including Base 
Bid and Alternate Bid construction. 

16. A question was asked about the approximate date for the start of construction.  Nick 
described a timeline and sequence of events that will occur and approximated May 1, 2016 as 
the earliest date for a Notice to Proceed. 

 
 
Any additions, deletions or alterations to these minutes should be reported to the author within ten days 
of the date of publication of this document. 
 
Reported by Ryan Kremer, Associate AIA 
 
RPK/bb 
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GLMV Architecture, Inc. 

JOPLIN MISSOURI PUBLIC SAFETY TRAINING FACILITY 
AGENDA 

PREBID MEETING 

Joplin Regional Airport, Webb City, Missouri 

February 23, 2016 
 
 

• Welcome and Introductions 
 

• Bidding 
o Obtaining Bidding Documents 
o Bidder’s Requests for Interpretation/Addenda 
o Bid Date & Time 
o Bid Opening 

 

• Award of Contract 
 

• Construction Documents 
o Summary of Work 
o Use of Site 
o Add Alternates 

 

• Schedule – Time of Completion 
 

• Questions 
 

• Meeting Adjournment   
 

• Site Investigation  
o All Bidders must Review the Work Site, Reference “Notice To Contractor’s in 

Project Manual.  
 



PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      

CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 

 SUBSTITUTION FOLLOWING AWARD 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

       
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

       

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      

SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 

QUALITY COMPARISON 

 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.              

MANUFACTURER             

VENDOR             

PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 

Page 1 of 2 

JOPLIN PUBLIC SAFETY TRAINING FACILITY, 5102 SWEDE LANE, JOPLIN, MO

13061.000PRODUCT SUBSTITUTION REQUEST

(Maximum of (30) calendar days from Notice to Proceed as per Article 12 ­ General Conditions for Building Projects)

(Minimum of (5) calendar days prior to receipt of Bids)

IVAN VELDHUIZEN, GLMV ARCHITECTURE, INC., KANSAS CITY, MO



REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 

IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

 
BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 

REQUIREMENT: 

 

 
BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 

 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 

 

 Substitution is not accepted. 

ARCHITECT/ENGINEER DATE 

      

Page 2 of 2 

 

We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to the specified product, except
as stated above; that it will provide the same Warranty as specified product and as required by the specifications; that we have included
complete implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the Work
complete and functioning as a result of the substitution.









Product must comply with all requirements of the drawings and specifications





Product Data provided does not verify compliance with all specification requirements.  Product must comply with all requirements
of the drawings and specifications.





Product must comply with all requirements of drawings and specifications.





Product must comply with all requirements of the drawings and specifications
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