



ADDENDUM #2

**PROJECT: Missouri Southern State University – Site Improvements
Joplin, MO**

DATE: July 9, 2021

General: This addendum shall be incorporated into the Contract Documents for the Project referenced above and does not relive responsibility for requirements in other areas of the construction documents except as herein specifically stated.

MECHANICAL ITEMS (DIVISIONS 21, 22, & 23)

ACCEPTED PRODUCT/MANUFACTURER SUBSTITUTIONS

None this addendum

GENERAL CLARIFICATIONS

None this addendum

CHANGES TO THE SPECIFICATIONS

None this addendum

CHANGES TO THE DRAWINGS

None this addendum

ELECTRICAL ITEMS (DIVISION 26)

ACCEPTED PRODUCT/MANUFACTURER SUBSTITUTIONS

None this addendum

GENERAL CLARIFICATIONS

- 1. Existing concrete base for pole light at south tunnel entrance shall be removed and replaced with new base per detail 5/ME3.

CHANGES TO THE SPECIFICATIONS

None this addendum

CHANGES TO THE DRAWINGS

None this addendum

ATTACHMENTS

None this addendum

END OF ADDENDUM NUMBER 1



07.09.21